



LGU - LINGAYEN
BAC
 BIDS AND AWARDS COMMITTEE

BID SUPPLEMENT

HON. LEOPOLDO N. BATAOR
 Municipal Mayor

Chairperson

JUAN JUDE R. LOPEZ, LIA, MDM
 Municipal Civil Registrar

Vice-Chairperson

ROBERTO DG SYLIM
 Municipal Administrator

BAC Members:

JEANNE BRAYDA N. GOMEZ
 Municipal Budget Officer

ATTY. DOMINIQUE C. EVANGELISTA
 Municipal Legal Officer

RAUL A. UNSON
 Chief Administrative Officer

ENGR. JEROME V. CANALLAS
 Municipal Assessor

ARCH. NELCO PAUL P. COQUIA, EnP
 MPOC

Technical Working Group:

LARRY B. FLORES
 Municipal General Services Officer

ENGR. JOHN SIVESTER A. TAPIA
 Municipal Engineer

NELSON S. GUMAIPOS
 Municipal Accountant

BAC Secretariat:

ARNALDO S. BERNARDO
 Market Supervisor IV - HEAD

SHARON S. SISON
 Administrative Officer IV

AREANNE GRACE M. DE GUZMAN
 Administrative Officer III

CEZAR IAN B. FERNANDEZ
 Security Officer II

MYRA B. GARCIA
 Revenue Collector Clerk II

In reference to Invitation to Bid for the *Land Improvement and Site Development of Municipal Lot (rear portion of Multi Purpose Auditorium) at Barangay Tonton, Lingayen, Pangasinan (Phase II)* with an Approved Budget for the Contract of *One Million Three Hundred Thousand Pesos (P 1,300,000.00) Only* which was published, where certain components and technical specifications has been overlooked when being encoded. Thus, said procurement shall have the following revisions:

FROM	TO																																																
<i>Section VII DRAWINGS</i>	<i>Section VII DRAWINGS</i>																																																
<table border="1"> <tr> <td></td> <td>PROJECT NO.</td> <td>DATE</td> <td>APPROVED BY</td> <td>DATE</td> <td>REVISION</td> <td>BY</td> <td>DATE</td> </tr> <tr> <td></td> <td>LIC PROPOSED AS IT IS</td> <td>02/11/20</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> <td>1</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> </tr> <tr> <td></td> <td>DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM</td> <td>02/11/20</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> <td>1</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> </tr> </table>		PROJECT NO.	DATE	APPROVED BY	DATE	REVISION	BY	DATE		LIC PROPOSED AS IT IS	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20		DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20	<table border="1"> <tr> <td></td> <td>PROJECT NO.</td> <td>DATE</td> <td>APPROVED BY</td> <td>DATE</td> <td>REVISION</td> <td>BY</td> <td>DATE</td> </tr> <tr> <td></td> <td>LIC PROPOSED AS IT IS</td> <td>02/11/20</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> <td>1</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> </tr> <tr> <td></td> <td>DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM</td> <td>02/11/20</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> <td>1</td> <td>JOHN SIVESTER A. TAPIA</td> <td>02/11/20</td> </tr> </table>		PROJECT NO.	DATE	APPROVED BY	DATE	REVISION	BY	DATE		LIC PROPOSED AS IT IS	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20		DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20
	PROJECT NO.	DATE	APPROVED BY	DATE	REVISION	BY	DATE																																										
	LIC PROPOSED AS IT IS	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20																																										
	DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20																																										
	PROJECT NO.	DATE	APPROVED BY	DATE	REVISION	BY	DATE																																										
	LIC PROPOSED AS IT IS	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20																																										
	DEVELOPER OF THE REAR PORTION OF THE MULTI-PURPOSE AUDITORIUM	02/11/20	JOHN SIVESTER A. TAPIA	02/11/20	1	JOHN SIVESTER A. TAPIA	02/11/20																																										



Republic of the Philippines
MUNICIPALITY OF LINGAYEN
 Province of Pangasinan

Section VIII BILL OF QUANTITIES						Section VIII BILL OF QUANTITIES					
<i>Bill of Quantities</i>						<i>Bill of Quantities</i>					
Land Improvement and Site Development of Municipal Lot (rear portion of Multi-Purpose Auditorium) at Barangay Tonton, Lingayen, Pangasinan (Phase II)						Land Improvement and Site Development of Municipal Lot (rear portion of Multi-Purpose Auditorium) at Barangay Tonton, Lingayen, Pangasinan (Phase II)					
Item No.	Description	Qty.	Unit	Unit Price (Pesos)	Amount (Pesos)	Item No.	Description	Qty.	Unit	Unit Price (Pesos)	Amount (Pesos)
PART A. EARTHWORKS						PART A. EARTHWORKS					
I.	Embankment	1,790.81	Cu.m.	In words/Pesos	In words/Pesos	I.	Embankment	2,007.28	Cu.m.	In words/Pesos	In words/Pesos
PART B. OTHER GENERAL REQUIREMENTS						PART B. OTHER GENERAL REQUIREMENTS					
I.	Project Billboards	1.00	sq.	In words/Pesos	In words/Pesos	II.	Project Billboards	1	Lot	In words/Pesos	In words/Pesos
II.	Construction Health and Safety	1.00	Lot	In words/Pesos	In words/Pesos	III.	Construction Health and Safety	1	Lot	In words/Pesos	In words/Pesos
TOTAL AMOUNT IN WORDS:						TOTAL AMOUNT IN WORDS:					
Submitted by: _____ Date: _____						Submitted by: _____ Date: _____					
Contractor _____						Contractor _____					

Issued this 29th day of October 2021 at Lingayen, Pangasinan.

Prepared by:

ARNULFO S. BERNARDO
 Head, BAC Secretariat

Certified by:

JOAN JUDE R. LOPEZ, LLB, MDM
 BAC Chairperson