



LGU - LINGAYEN

BAC

NOTICE OF POSTPONEMENT

Head of Procuring Entity

HON. LEOPOLDO N. BATAON
Municipal Mayor

Chairperson

JOAN JUDE R. LOPEZ, LLB, MDM
Municipal Civil Registrar

Vice Chairperson

ROBERTO DE SYM
Municipal Administrator

BAC Members:

JEANNE MAYDA N. GOMEZ
Municipal Budget Officer

ATTY. DOMINIQUE C. EVANGELISTA
Municipal Legal Officer

RAUL A. UWISON
Chief Administrative Officer

ENGR. JEROME V. CARULLAS
Municipal Assessor

ARCH. NELCO PAUL P. COQUIA, ENP
MPDC

Technical Working Group:

LARRY B. FLORES
Municipal General Services Officer

ENGR. JOAN SNESTER A. TAPA
Municipal Engineer

WILSON S. GUMAPO
Municipal Accountant

BAC Secretariat:

ARNULFO S. BERNARDO
Market Supervisor IV - HEAD

SHARON S. SISON
Administrative Officer IV

ARSANNE GRACE M. DE GUZMAN
Administrative Officer III

CEZAR JAY B. FERNANDEZ
Security Officer II

MYRA B. GARCIA
Revenue Collection Clerk I

The scheduled Pre Bid Conference for the *Construction of Footbridge at Sitio Balingkaging, Barangay Baay, Lingayen, Pangasinan* which is set on April 14, 2022 at 09:00 A.M. will be rescheduled on *April 18, 2022 at 10:30 A.M.* and subsequently the Opening of Bids scheduled on April 27, 2022 09:00 A.M. will be set on *May 02, 2022 09:00 A.M.*

Issued this 01st day of April 2022 at Lingayen, Pangasinan.

Prepared by:


ARNULFO S. BERNARDO
Head, BAC Secretariat

Noted by:


JOAN JUDE R. LOPEZ, LLB, MDM
BAC Chairperson